
Consulting Services for Program 
Implementation 

Deadline: 22nd November 2021, 17:00 CET  

Country: Republic of Iraq 

PEA: Ministry of Electricity (MoE)  
Al-Mansour,  
Baghdad P.O. 55199 

Open Tender Notice 

Ref.: Iq-01 

Title: “Rehabilitation of Power Supply Systems in the Governorates of Nineveh, Salah ad-Din and Al Anbar” 
Tender No.: 507302 
Project Name: Consulting Services for Program Implementation  
Type of Notice: Request for Proposals 

Tenderer: KfW on behalf of the Ministry of Electricity  

Proj. No.: 301000223 

The Government of Germany (GoG) through KfW has extended a credit facility of EUR 500 million to the Republic of 
Iraq to support investments into the restoration of local economic and social infrastructure, through rehabilitation, 
construction, or supply of equipment in safe municipalities in liberated territories under the ‘German Credit Facility for 
the Return of IDPs in Iraq’ (GCFI) Programme. The GCFI covers interventions in the energy, water/sanitation, 
roads/bridges, and health sectors, with an initial focus on energy, water/sanitation and roads/bridges. 

 
Part of this credit facility will be used for payments under the present contract. Bidding is open to Bidders, who can 
prove their eligibility and qualification as mentioned in the Bidding Documents. 

Requested Services:  

On the following activities, the Consultant will provide support to the Project Management Team (PMT) as 
Implementation Consultant: 

• Phase 1: Lot 1 – Four 132 kV substations in Nineveh. Activities starting after the Employer’s Taking over 
during the Defects Notification Period (12 months) until the issuing of the Performance Certificate.  

• Phase 2: Lot 1 – Mosul Supergrid 400 kV GIS Substation. Activities under the Design and Build Contract 
until the issuing of the Performance Certificate. The Design and Build Contract is ongoing.  

• Phase 2: Lot 2 – Tikrit and Ramadi 132/33kV and 33/11kV Substations. Activities under the Design and 
Build Contract until the issuing of the Performance Certificate. The Design and Build Contract commencement 
date is expected for January or February 2022.  

• Phase 2: Lot 4 – Haditha – Qa’em 132 kV Overhead Transmission Line in Al-Anbar Province. The 
Consultant will provide support to the PMT on activities starting after Employer’s Taking over during the 
Defects Notification Period (12 months) until the issuing of the Performance Certificate. 

International competitive bidding will be conducted in accordance with Single Stage: Three Envelopes procedure and 
is open to all Bidders from eligible countries 

The contract will be awarded to a Consulting firm with proven experience as Implementation Consultant on substations 
Design and Build Contracts (FIDIC Yellow Book), experience in the region and a minimum annual turnover of USD 5 
million.  

For further information and to obtain the tender documents contact 

 
Attention:    Jorge Servert del Rio (Tender Agent) 

Address:   Email: TENDER507302@redttc.com 



Country: Republic of IRAQ 

Deadline: 22nd November 2021, 17:00 CET time 

Title: “Rehabilitation of Power Supply Systems in the Governorates of Nineveh, Salah 

ad-Din and Al Anbar” 

Tender No.: 507302 

Project Name: Consulting Services for Program Implementation 

Type of Notice: Request for Proposals 

Short description of the goods/services tendered (max. 10 lines) 

On the following activities, the Consultant will provide support to the Project 
Management Team (PMT) as Implementation Consultant: 

 Phase 1: Lot 1 – Four 132 kV substations in Nineveh. Activities starting after 
the Employer’s Taking over during the Defects Notification Period (12 months) 
until the issuing of the Performance Certificate.  

 Phase 2: Lot 1 – Mosul Supergrid 400 kV GIS Substation. Activities under the 
Design and Build Contract until the issuing of the Performance Certificate. The 
Design and Build Contract is ongoing.  

 Phase 2: Lot 2 – Tikrit and Ramadi 132/33kV and 33/11kV Substations. 
Activities under the Design and Build Contract until the issuing of the 
Performance Certificate. The Design and Build Contract commencement date is 
expected for January or February 2022.  

 Phase 2: Lot 4 – Haditha – Qa’em 132 kV Overhead Transmission Line in 
Al-Anbar Province. The Consultant will provide support to the PMT on 
activities starting after Employer’s Taking over during the Defects Notification 
Period (12 months) until the issuing of the Performance Certificate. 

 


